



Department of Procurement Services

160 South Hollywood Street · Room 126 · Memphis, TN 38112 · (901) 416-5376

QUESTIONS AND ANSWERS

IFB 07152022BLB Halle Stadium Improvements

1. Would MSCS please consider moving the bid date back for the Halle Stadium Improvements Project? Doing this will guarantee MSCS receives a lower price by ensuring more subcontractors' participation in bidding. A 9 day turnaround time from NTB to Bid is unreasonable.

As a side note, the industry standard is having bids due 2 weeks after the final questions and clarifications are released.

- a. We will regard the Procurement schedule as published.

Thank you,

Procurement Services