



Department of Procurement Services

160 South Hollywood Street · Room 126 · Memphis, TN 38112 · (901) 416-5376

October 5, 2021

RE: Addendum #1: **IFB#10082021ALJS – (Re-Bid) Delano ES New Gymnasium**

Dear Bidders:

This Addendum forms a part of the Contract Documents and modifies the Plans and Specifications dated September 23, 2021. The Contractor shall acknowledge receipt of this Addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

Item #1 – Please see the **revised** answer to Question #3 from the Q&A that was posted on Friday, October 1, 2021.

Question	Company	Name	Date	Site	Question	Department	Response
3	Baldwin & Shell	John Lefler	09/27/21	Delano ES Gym	Alternates #2 (Bleachers for one side) and Alternate# 3 (Bleachers for both sides seems to add an extra set of bleachers due to the calculation on the bid form. If alternate 2 and 3 are added together then the total cost would have 1 set and 2 sets of bleachers. Is the intent of Alt 2 to add cost for 1 set of bleachers to one side of the gym and Alt 2 to add costs for 1 set of bleachers to the other side? Please clarify	Construction	<ul style="list-style-type: none">• Base Bid – Gym with Two Multi-Purpose Rooms A and B• Alternate 1 – Base Bid Gym with Two additional Multi-Purpose Rooms C and D• Alternate 2 – Base Bid Gym with Bleachers on opposite side• Alternate 3 – Gym with no Multi-Purpose Rooms and Bleachers on both sides

Thank You,
Procurement Services