

# **Department of Procurement Services**

160 South Hollywood Street · Room 126 · Memphis, TN 38112 · (901) 416-5376

December 14, 2022

RE: Addendum #2: IFB#12202022LB MSCS Sports Field LED Exterior Lighting (11) Locations

# Dear Bidders:

This Addendum forms a part of the Contract Documents and modifies the Plans and Specifications dated December 2, 2022. The Contractor shall acknowledge receipt of this Addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

# **Revision #1 – BID TIMELINE CHANGES – SUBMISSION EXTENTION**

The bid submission date has been extended from December 20, 2022 to January 3, 2023 @ 1:00PM

Questions Due 12/19/2022 Q/A Posted 12/20/2022

Bid Submission 01/3/2023 1:00 PM

# **Revision #2 – UPDATED LOCATIONS**

The previously bid stadium projects (Whitehaven, Melrose, and Halle) have been removed from the bid. Southwind Stadium has been added to the bid. There is now a total of (9) locations. The locations are as follows:

<u>Stadium</u>	<u>Address</u>
Bolton Stadium	7323 BRUNSWICK RD ARLINGTON, TN 38002
Crump Stadium	1301 LINDEN AV MEMPHIS, TN 38104
Cordova Stadium	1800 BERRYHILL RD CORDOVA, TN 38016
J.P. Freeman Stadium	5250 TULANE RD MEMPHIS, TN 38109
Kirby Stadium	4080 KIRBY PW MEMPHIS, TN 38115
Oakhaven Stadium	3795 BISHOPS BRIDGE RD MEMPHIS, TN 38118
Ral-Egypt Stadium	4019 EGYPT CENTRAL RD MEMPHIS, TN 38128
Southwind Stadium	7900 EAST SHELBY DRIVE MEMPHIS, TN 38125
Washington Stadium	706 S DANNY THOMAS BL MEMPHIS, TN 38126

The bid name will remain as IFB 12202022LB MSCS Sports Field LED Exterior Lighting (11) Locations.

# Revision #3 – UPDATED APPENDIX J1 - BID PROPOSAL FORM

The previously bid stadium projects have been removed and Kirby has been added. The updated Bid Proposal Form has been posted. Please submit <u>Appendix J1 – Bid Proposal Form – MSCS Sports Field LED Exterior</u> Lighting (11) Locations with your bid package.

# Revision #4 – BASIS OF AWARD

#### The bid will remain a LINE ITEM BID

Page 8 – Contract(s) shall be awarded by line item (site/school location) to be qualified, lowest responsible and responsive bidder(s) offering the lowest bid price on the time and material basis. Bidders must be able to complete all schools by **August 30, 2023**.

# Revision #5 – UPDATED MWBE GOALS PER LOCATION

As a result of the bid being awarded by line item, the MWBE goals have been updated by location:

Bolton: 10.8%Cordova: 10.8%Crump: 10.8%

• J.P. Freeman: 10.8%

• Kirby: 9%

Oakhaven: 10.8%Raleigh Egypt: 10.8%Southwind: 10.8%Washington: 10.8%

# **Revision #6 – SCOPE OF SERVICES**

Along with Kirby Stadium, JP Freeman and Bolton will require the removal of existing wood poles and replacement with new steel poles.

Thank you, Procurement Services