



## Department of Procurement Services

---

160 South Hollywood Street · Room 126 · Memphis, TN 38112 · (901) 416-5376

October 4, 2023

### **Addendum #1: IFB 10092023JKG MSCS Water Bottle Filling Stations**

Dear Bidders:

This Addendum forms a part of the Contract Documents and modifies the Plans and Specifications dated September 21, 2023. The Contractor shall acknowledge receipt of this Addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

### **Item #3 – PART IV: SCOPE OF WORK (PAGES 13-14)**

The following (4) lines have been added to the **General** Scope of Work **in addition to** the original scope of work provided:

- Install new water fountains in location tagged for new installations
- Properly cap any unused connections that you may see
- Close walls and paint as required
- Strap all pipes according to code

The following line has been added to the **Electrical** Scope of Work **in addition to** the original scope of work provided:

- In all instances where possible, relocate drains and supply lines left or right of current location so that existing electrical box is not under the water fountain.

Thank you,  
Procurement Services