

Award Worksheet

Purchasing Entity: Shelby County Schools
Bid ID: 1915
Description: BID FOR FACILITIES - OAK FOREST ELEMENTARY
Category: HVAC UPGRADE-WP/am-585148
Effective Start Date:
Effective End Date:

Awarded:
Bids Due By: 06/25/2015 10:00 AM
Bids Sealed Until: 06/25/2015 10:00 AM

Run Date: 6/25/15 12:36 pm

Vendor Summary Information

Vendor Name	Response Terms	Response Payment Terms	Response Dollar Summary
Bluff City Fire Protection & Mechanical			1,492,662.0000
Damon-Marcus Company			1,466,942.0200

Line Number	Lot Code	Item Description	Purchase Unit	Vendor	Bid Price	Response Quantity	Total Price	Pending Award Quantity	Pending Award Total	Pending Award
1	1	Item #: 1 HEATING, VENTILATION, AND AIR CONDITIONING @ OAK FOREST ELEMENTARY Manufacturer & Part Number:	1 - Count Diakin	Bluff City Fire Protection & Mechanical	685100.0000	1	685,100.00			
		Quoted as Spec'd: Yes		Product Number: lot						
2	1	Item #: 2 COST OF PERFORMANCE BOND Manufacturer & Part Number:	1 - Count lot	Bluff City Fire Protection & Mechanical	22712.0000	1	22,712.00			
		Quoted as Spec'd: Yes		Product Number: lot						
							Total Bluff City Fire Protection & Mechanical 1:	707,812.00		
1	1	Item #: 1 HEATING, VENTILATION, AND AIR CONDITIONING @ OAK FOREST ELEMENTARY Manufacturer & Part Number:	1 - Count Daikin	Damon-Marcus Company	771180.0000	1	771,180.00			
		Quoted as Spec'd: Yes		Product Number: SCUV						
2	1	Item #: 2 COST OF PERFORMANCE BOND Manufacturer & Part Number:	1 - Count Performance	Damon-Marcus Company	8500.0000	1	8,500.00			
		Quoted as Spec'd: Yes		Product Number: Bond						
							Total Damon-Marcus Company 1:	779,680.00		
3		Item #: 3 ELECTRICAL Manufacturer & Part Number:	1 - Count Electrical	Damon-Marcus Company	0.0100	1	0.01			
		Quoted as Spec'd: Yes		Product Number: Cost						
Response Item Notes: Electrical price is included in Base Bid, Alternate #1, & Alternate #2										
		Item #: 3 ELECTRICAL Manufacturer & Part Number:	1 - Count lowrie	Bluff City Fire Protection & Mechanical	12,000.0000	1	12,000.00			
		Quoted as Spec'd: Yes		Product Number: lot						

Line Number	Lot Code	Item Description	Purchase Unit	Vendor	Bid Price	Response Quantity	Total Price	Pending Award Quantity	Pending Award Total	Pending Award
4		Item #: 4 ALTERNATE #1 - ROOFTOP UNITS - SEE NOTES Manufacturer & Part Number:	1 - Count diakin	Bluff City Fire Protection & Mechanical	535,750.0000	1	535,750.00			
		Quoted as Spec'd:	Yes	Product Number:	lot					
		Item Notes: Alternate 1: Provide and install new Roof-top Units (RTU), Curb Adapter, associated ductwork, electrical service/devices and all other pertinent devices/materials needed to restore the RTU system to its proper function. All equipment and materials shall be connected to restore heating and cooling systems as required by the manufacturer, national, and local codes.								
		Item #: 4 ALTERNATE #1 - ROOFTOP UNITS - SEE NOTES Manufacturer & Part Number:	1 - Count Lennox	Damon-Marcus Company	586,958.0000	1	586,958.00			
		Quoted as Spec'd:	Yes	Product Number:	RTU's					
5		Item #: 5 ALTERNATE #2 - FAN COIL UNITS - SEE NOTES Manufacturer & Part Number:	1 - Count diakin	Bluff City Fire Protection & Mechanical	89,100.0000	1	89,100.00			
		Quoted as Spec'd:	Yes	Product Number:	lot					
		Item Notes: ALTERNATE 2: Provide and install new Fan Coil Units (FCU), piping, strainers, drain plugs and ball valves and all other pertinent devices/materials needed to restore the FCU system to its proper function. All equipment and materials shall be connected to restore heating and cooling systems as required by the manufacturer, national, and local codes.								
		Item #: 5 ALTERNATE #2 - FAN COIL UNITS - SEE NOTES Manufacturer & Part Number:	1 - Count Daikin	Damon-Marcus Company	100,304.0000	1	100,304.00			
		Quoted as Spec'd:	Yes	Product Number:	FCU					
6		Item #: 6 UNIT PRICE: CONTROL ALLOWANCE - SEE NOTES Manufacturer & Part Number:	1 - Count Control	Damon-Marcus Company	0.0100	1	0.01			
		Quoted as Spec'd:	Yes	Product Number:	Allowance					
		Item Notes: CONTROL ALLOWANCE: Provide an allowance for the DDC Controls for this project as follows \$72,000 for SCUUV's, \$50,000 for Alternate #1 RTUs, \$26,000 for Alternate #2 FCUs.								
		Response Item Notes: Controls Allowance is included in Base Bid, Alternate #1, and Alternate # 2								

Line Number	Lot Code	Item Description	Purchase Unit	Vendor	Bid Price	Response Quantity	Total Price	Pending Award Quantity	Pending Award Total	Pending Award
		Item #: 6 UNIT PRICE: CONTROL ALLOWANCE - SEE NOTES Manufacturer & Part Number: Quoted as Spec'd: Yes	1 - Count allowance	Bluff City Fire Protection & Mechanical Product Number: allowance	148,000.0000	1	148,000.00			